STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 19/ 06 IN RI VERSI DE COUNTY NEAR BEAUMONT 10/ 23/ 06
CONTRACT NUVBER 08- 0F0204 AT VAR OUS LOCATI ONS CONTRACT CODE ' B
LOCATI ON 08- RI V- 79- 33. 9/ 40. 1 23 CONTRACT | TEMS
CONSTRUCT CONCRETE MEDI AN BARRI ER FEDERAL AlD ACST- PO79- (035) E
PHG- PO79- (035) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPOSALS | SSUED 7 FUND TOTAL  HBL 2,267, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BIDDERS 4  ENG NEERS EST 2,396, 355.00 AMOUNT UNDER 1, 125, 994. 60 PERCENT UNDER EST 46. 99
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,270,360.40 3 VANGUARD CONSTRUCTI ON 510 261- 5700
00732109
1010 39TH AVENUE FAX 510 261- 3861
OAKLAND CA 94601
2 1,775,775.00 1 OLI VAS VALDEZ | NC 626 915- 7633
00784558
P O BOX 4079 FAX 626 915- 7683
RANCHO CUCAMONGA CA 91729
3 1,883,630.00 4 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 1,967,300.00 2 BEADOR CONSTRUCTI ON' COVPANY 951 674- 7352

I NC
26320 LESTER ClI RCLE
CORONA CA 92883

00720483
FAX 951 674-7495



08- 0F0204
08-RI V-79-3 SUMMARY OF
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LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
10/ 23/ 06

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
PONAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

STRI PI NG, MARKI NG AND MARKERS ( PARTI AL)
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10/ 23/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

K R C SAFETY COVPANY
6084 W HURLEY AVENUE
VISILIA CA 93291

R AND D STEEL
1200 S SANTA FE AVENUE
COVWPTON CA 90021

STERNDAHL ENTERPRI SES | NC

11861 BRANFORD STREET
SUN VALLEY CA 91352

NAME AND ADDRESS

W LDLI FE PASSAGE

CONSTRUCTI ON AREA SI GNS

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

COOPER ENG NEERI NG
TUSTIN CA

SM TH AND SON

SUDHAKAR COVPANY
RI ALTO CA

CONCRETE BARRI ER ( PARTI AL)

SI GNS ( PARTI AL)

STRI PI NG ( PARTI AL)
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08-RI V-79-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 19/ 06 10/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE W LDLI FE PASSAGE AND CRASH CUSHI ONS
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



08- 0F0204 Bl D245

08-RI V-79- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 19/ 06 10/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 000. 00 5, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 000. 00 3, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 900. 00 36, 900. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 3, 500. 00 14, 000. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 500. 00 14, 000. 00
9 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 220 2.00 440. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 8 30. 00 240. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 2, 000 1. 20 2, 400. 00
12 (S) 010019 SALVAGE CRASH CUSHI ON ( TYPE GREAT EA 2 4,000. 00 8, 000. 00
SYSTEM
13 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 1 400. 00 400. 00
(1.6 MV UNFRAVED)
14 566011 ROADSI DE SI GN - ONE POST EA 1 480. 00 480. 00
15 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 180. 00 180. 00
EXI STI NG POST
16 (S) 833073 W LDLI FE PASSAGE WAY (TYPE M EA 4 2, 000. 00 8, 000. 00
17 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 6 57, 000. 00 342, 000. 00
18 010020 CONCRETE BARRI ER TYPE 60 ( MODI FI ED) M 3, 000 132. 00 396, 000. 00
19 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 980 124. 00 369, 520. 00
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 19 51. 60 980. 40
21 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 16, 000 1. 50 24, 000. 00
( SPRAYABLE)
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 150 4.80 5, 520. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 15, 800. 00 15, 800. 00

TOTAL 1, 270, 360. 40



08- 0F0204 Bl D245
08-RI V-79-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 19/ 06 10/ 23/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
2 2, 250. 00 2250. 00 2, 250. 00 2250. 00 2, 250. 00 2250. 00
3 12, 000. 00 12000. 00 3, 000. 00 3000. 00 12, 500. 00 12500. 00
4 20, 000. 00 20000. 00 1, 000. 00 1000. 00 12, 500. 00 12500. 00
5 15, 000. 00 15000. 00 31, 500. 00 31500. 00 15, 000. 00 15000. 00
6 80, 000. 00 80000. 00 185, 000. 00 185000. 00 56, 250. 00 56250. 00
7 15, 000. 00 60000. 00 6, 000. 00 24000. 00 8, 500. 00 34000. 00
8 1, 000. 00 28000. 00 1, 000. 00 28000. 00 1, 250. 00 35000. 00
9 2.00 440. 00 8. 00 1760. 00 2.50 550. 00
10 30. 00 240. 00 30. 00 240. 00 70. 00 560. 00
11 1.50 3000. 00 2.00 4000. 00 1.20 2400. 00
12 5, 000. 00 10000. 00 1, 950. 00 3900. 00 3, 375. 00 6750. 00
13 455. 00 455. 00 550. 00 550. 00 1,125.00 1125. 00
14 450. 00 450. 00 400. 00 400. 00 575. 00 575. 00
15 230. 00 230. 00 350. 00 350. 00 575. 00 575. 00
16 5, 000. 00 20000. 00 3, 500. 00 14000. 00 2, 250. 00 9000. 00
17 35, 000. 00 210000. 00 55, 000. 00 330000. 00 60, 000. 00 360000. 00
18 205. 00 615000. 00 182. 00 546000. 00 205. 00 615000. 00
19 190. 00 566200. 00 176. 00 524480. 00 195. 00 581100. 00
20 50. 00 950. 00 50. 00 950. 00 60. 00 1140. 00
21 1.50 24000. 00 1.50 24000. 00 1.50 24000. 00
22 4.40 5060. 00 5.00 5750. 00 5.00 5750. 00
23 100, 000. 00 100000. 00 150, 000. 00 150000. 00 188, 775. 00 188775. 00
TOT 1,775,775.00 1, 883, 630. 00 1, 967, 300. 00




